DECCAN STATE ELECTRONICS DEVELOPMENT CORPORATION LIMITED

DSEDC Bhavan, 4th Floor, Sector 9, Navapur - 500 901, Deccan State (fictional)

CORRIGENDUM No. 1

Ref.: RFP No. DSEDC/DSDC-MSP/2026/014 dated 05-10-2026

Date: 21-10-2026

Subject: Selection of Managed Service Provider (MSP) for Operation & Maintenance of Deccan State Data Centre (DSDC), Disaster Recovery Site and Network Operations Centre, including Hybrid Cloud Management, for a period of Five Years: Corrigendum No. 1 and responses to pre-bid queries.

Pursuant to the pre-bid meeting held on 15-10-2026 at 11:00 hrs and the queries received from prospective bidders, the following amendments are made to the RFP. All other terms and conditions of the RFP remain unchanged. This corrigendum forms an integral part of the RFP and shall prevail over the corresponding provisions of the RFP.

Part A: Amendments to the RFP

Sl.	RFP reference	Existing provision	Amended provision
1	Section 1.3, Fact Sheet item 10 (page 3); NIT item 10	Last date and time for online bid submission: 06-11-2026 at 15:00 hrs	Last date and time for online bid submission: 20-11-2026 at 15:00 hrs
2	Section 1.3, item 11; Clause 2.13 (page 6)	Opening of PQ and technical bids: 09-11-2026 at 11:00 hrs	Opening of PQ and technical bids: 23-11-2026 at 11:00 hrs
3	Section 1.3, item 12	Technical presentation: week commencing 16-11-2026	Technical presentation: week commencing 30-11-2026 (tentative)
4	Section 1.3, item 17; Clause 8.3 (page 17)	Performance Bank Guarantee of 5% of the total contract value	The MSP shall furnish a Performance Bank Guarantee of 3% of the total contract value, valid for 60 days beyond the end of the contract period, within 15 days of the Letter of Award.
5	Clause 3.3.3 (page 8)	Where the work was executed as a member of a consortium, the value of the work executed by the Bidder shall be considered.	Where the work was executed as a member of a consortium, only the Bidder's share of the work, as certified by the client in the completion certificate or a separate client certificate, shall be considered. A consortium agreement or a self-certificate of the Bidder shall not be accepted as proof of share.
6	PQ-06 (page 7)	(No change in the requirement.) Clarification added.	Certificates issued under ISO/IEC 27001:2013 shall not be accepted. All certificates shall be valid as on the bid submission end date as amended by this corrigendum.
7	Clause 7.2 (page 16)	The total SLA penalty in a quarter shall be capped at 15% of the QGR	The total SLA penalty in a quarter shall be capped at 10% of the QGR for that quarter. If the penalty reaches the cap in two consecutive quarters, DSEDC may terminate the contract for default.
8	Clause 2.10.3 (page 5)	The original EMD Bank Guarantee (if not an e-BG) shall be submitted in a sealed envelope at DSEDC Bhavan before the bid submission end date.	Deleted. EMD shall be submitted only as an e-Bank Guarantee or by online transfer. Physical submission of any document is not required.
9	Clause 8.4 (page 17)	within 60 days of receipt of a correct invoice	Payment of the QGR shall be made quarterly in arrears, within 45 days of receipt of a correct invoice together with the SLA report verified by DSEDC or its TPA.
10	Clause 8.6 (page 17)	Limitation of liability	No change. As per RFP.
11	Table 6.10, Sl. 8 (page 14)	L2 Network Engineer: minimum 6	L2 Network Engineer (DSDC / NOC): minimum 8, 24x7

Sl.	RFP reference	Existing provision	Amended provision
12	New Clause 9.1A (Special Conditions)	-	New clause 9.1A: The Bidder shall submit, with the technical bid, a self-declaration of compliance with the CERT-In Directions No. 20(3)/2022-CERT-In dated 28-04-2022, including reporting of cyber incidents to CERT-In within 6 hours of noticing them.
13	Clause 2.10.1 (EMD validity)	valid for 45 days beyond the bid validity period	No change in amount. The EMD shall be valid for 45 days beyond the bid validity period computed from the amended bid submission end date.

Part B: Responses to Pre-bid Queries

Responses below are issued for clarification. Where a response amends the RFP, the amendment is listed in Part A, which shall prevail.

Sl.	RFP clause	Query (summary)	DSEDC response
1	1.3 / 2.12	Request extension of bid submission date by four weeks to allow site visits and OEM tie-ups.	Extended by two weeks. See Part A, item 1.
2	PQ-02	Request reduction of average turnover to Rs. 40 Crore for all bidders.	Not accepted. As per RFP. The MSE relaxation in PQ-02 remains.
3	PQ-02	Can turnover of the parent or group company be considered?	No. Only the turnover of the bidding entity shall be considered.
4	PQ-05	Request that ongoing projects with more than 80% completion be considered.	Not accepted. Only completed works shall be considered.
5	PQ-05	For work executed in a consortium, how will the value be considered?	See Part A, item 5. Only the client-certified share of the bidder.
6	PQ-05	Can projects for private sector banks be considered as similar work?	Yes, if the bank is a Scheduled Commercial Bank in India and the work meets Clause 3.3.1.
7	PQ-05	Can AMC of data centre equipment be considered?	No. As per Clause 3.3.2.
8	PQ-06	Request acceptance of ISO/IEC 27001:2013 certificates.	Not accepted. See Part A, item 6.
9	PQ-06	Request that a certificate under renewal be accepted if the recertification audit is completed before the bid submission end date.	Not accepted. The certificate shall be valid as on the bid submission end date. Audit completion letters shall not be accepted.
10	PQ-06	Can ISO/IEC 20000-1 be made mandatory in addition to CMMI?	No change. As per RFP.
11	PQ-08	Request removal of the local office requirement.	Not accepted. Bidders may submit the undertaking in Format PQ-9.
12	4.3	Request acceptance of CCNA for Network Lead.	Not accepted. CCNP or equivalent professional-level certification is required.
13	4.3	Can an expired CISM be accepted if renewal is in process?	No. Certifications shall be valid as on the bid submission end date (Clause 4.2.3).
14	6.10	Clarify the number of L2 network engineers given NOC scope.	Increased to 8. See Part A, item 11.
15	7.2	Request reduction of the penalty cap to 10% of QGR.	Accepted. See Part A, item 7.
16	8.3	Request reduction of PBG to 3%.	Accepted. See Part A, item 4.
17	8.4	Request payment within 30 days.	Partially accepted. Payment within 45 days. See Part A, item 9.
18	8.6	Request a cap on liability for data breach (e.g. 1x annual contract value).	Not accepted. As per RFP.
19	8.8	Request that pre-existing IP and generic tools of the MSP remain with the MSP.	Pre-existing IP of the MSP remains with the MSP, subject to the licence in Clause 8.8. No change to the clause.
20	8.12.2	Request a notice period of 90 days for termination for convenience.	Not accepted. As per RFP.

Sl.	RFP clause	Query (summary)	DSEDC response
21	2.9.2	Request a price variation clause linked to minimum wages.	Not accepted. Prices are firm.
22	General	Will DSEDC share the current SLA performance of the existing operator?	Summary SLA reports for the last 12 months will be shared with bidders on request after signing an NDA.

All bidders are requested to take note of the above and to acknowledge this corrigendum in Format PQ-1.

Sd/-
General Manager (IT Infrastructure)
DSEDC, Navapur